
OR I GI NAL 
STATE OF ILLINOIS j'26- O O 3 /  

ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT NO. 1130 

This Agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission ("Commission"), Norfolk Southern Railway 
Company ("Company") and the State of Illinois, Department of Transportation 
("Department" or "IDOT). 

WITNESSETH: 

WHEREAS, the Commission has initiated a public safety project that involves 

(a) Renewal of the existing crossbuck signs at all passive (Le., not equipped 
with automatic warning devices) public highway-railroad grade crossings of 
the Company's track(s) in the State of Illinois; 
Installation of YIELD signs at all passive (i.e., not equipped with automatic 
warning devices) public highway-railroad grade crossings of the Company's 
track(s) in the State of Illinois that are not currently equipped with STOP 
signs; and 

(b) 

WHEREAS, the Commission finds that the addition of YIELD signs to the standard 
crossbuck post at passive public highway-rail grade crossings will improve public safety; 
and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed 
improvements according to the terms of this Agreement and upon a determination of the 
Commission by Order. 

NOW, THEREFORE, in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law, 625 ILCS 5/18(c)-7401 ("Section 18c-7401"), requiring that certain improvements as 
hereinafter provided be made, that the cost for the proposed improvements be divided 
among the parties, and that state funds in the Grade Crossing Protection Fund (GCPF) of 
the Motor Fuel Tax Law be utilized to reimburse a substantial portion of the total cost; 

To Wit the parties agree as follows: 

Section 1 The Company, the Commission and the Department shall make all 
improvements encompassed by this Agreement in accordance with the applicable 
Federal and State laws, rules, standards, regulations, Commission Orders and 
procedures in general, and with the 2003 Edition of the Manual on Uniform Traffic Control 
Devices (the "MUTCD) unless otherwise provided herein. The parties agree that any 
change to the MUTCD that is made before the Project (as defined in Section 2) is 
completed that requires a modification to the work proposed in the Project in order to 
remain in compliance with the MUTCD shall be performed by the parties with the 
Commission being solely responsible for all material costs associated with the 
modification, and the Company being responsible for all labor costs for the modification 
unless otherwise provided or allowed under the laws of the State of Illinois. 



Section 2 The Commission has determined that the following improvements, all of 
which are hereinafter collectively referred to as the “Project”, are necessary, adequate 
and sufficient to promote and preserve public safety: 

(a) The renewal of the existing crossbuck signs, including the placement of retro- 
reflective tape on the crossbuck assembly, as indicated by the drawings in 
Exhibit C, which is attached hereto and made apart hereof, at those crossings 
listed on Exhibit A (crossings where YIELD signs will be installed) and Exhibit B 
(crossings where STOP signs are installed), which are attached hereto and 
made a part hereof; 

The installation of YIELD signs (RI-2) mounted on the crossbuck sign posts at 
those crossings listed on Exhibit A, and as indicated by the drawings in Exhibit 
C. Notwithstanding the above, improvements to the existing crossbuck signs 
will not be performed at crossings that are closed by Order of the Commission 
prior to the actual completion date of the Project, nor at any crossings where 
automatic warning devices are installed and in service prior to the actual 
completion date of the Project; 

“YIELD AHEAD and “STOP AHEAD signs when required by the MUTCD are 
the responsibility of local highway authority. 

(b) 

(c) 

Section 3 The Company has prepared detailed estimates of the labor and material 
costs to accomplish the Project work to be performed by the Company; said estimates 
are attached as Exhibit D-I (unit cost for crossings with single track and no STOP signs), 
Exhibit D-2 (unit cost for crossings with multiple tracks and no STOP signs), Exhibit E-I 
(unit cost for crossings with single track and STOP signs) and Exhibit E-2 (unit cost for 
crossings with multiple tracks and STOP signs). 

Section 4 Upon execution of this Agreement by all parties, the Commission shall 
enter an appropriate Order within sixty (60) days accepting or rejecting this entire 
Agreement, which must be accepted in whole or rejected in whole. The Order of the 
Commission shall be in form attached hereto as Exhibit F. The Company, the 
Commission and the Department shall, upon receipt of the Commission Order, 
according to the requirements contained therein, proceed toward the completion of the 
Project, accomplishing the work with itsltheir own forces or appropriate contracted 
services, and agree that an appropriate projected time for the completion of the Project 
should be eighteen (18) months from the date of the Order of the Commission issued 
subsequent to this Agreement. 

Section 5 
should be as follows: 

The parties hereto agree that an equitable division of cost for the Project 
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- DIVISION OF COST - 

(0%) 
$0 

PROJECT 
Material cost to renew existing crossbuck 
signs and install YIELD signs at 281 crossings 
with per crossing cost shown on Exhibit D- I  
Labor cost to renew existing crossbuck signs 
and install YIELD signs at 281 crossings with 
per crossing cost shown on Exhibit D-I 
Material cost to renew existing crossbuck 
signs and install YIELD signs at 54 crossings 
with per crossing cost shown on Exhibit D-2 
Labor cost to renew existing crossbuck signs 
and install YIELD signs at 54 crossings with 

(100%) (0%) 
$405 0% 

-. per crossing cost shown on Exhibit D-2 
Material cost to renew existing crossbuck 
signs at 4 crossings with per crossing cost 
shown on Exhibit E-I 
Labor cost to renew existing crossbuck signs 
at 4 crossings with per crossing cost shown 
on Exhibit E-1 
Material cost to renew existing crossbuck 
signs at 1 crossing with per crossing cos 
shown on Exhibit E-2 
Labor cost to renew existing crossbuck signs 
at 1 crossing with per crossing cost shown or 
Exhibit E-2 

TOTALS 

EST. 
COST 

$88,796 

$1 13,729 

$21,986 

$21,855 

$1,084 

$1,619 

$332 

$405 

$249,806 

GCPF 1 C O Y  1 IDOT 
(100%) (0%) (0%) 
$88,796 $0 

(100%) (0%) 
$1 13,729 

(100%) (0%) (0%) 
$21,986 

(0%) (100%) (0%) 

(1 00%) (0%) (0%) 

$21,855 

$1,084 

(0%) (100%) (0%) 
$1,619 

(100%) (0%) 
$0 

$112,198 1 $137,608 I $0 

Notes: 
5 Grade Crossing Protection Fund (GCPF) assistance not to exceed $1 12,198; but any additional 

costs above the estimated amount of $249,806 will be divided between the GCPF and the Company 
in the same percentages noted above, upon submittal and review of evidence to support the additional 
cost and approval by the Commission. 
The Company is responsible for all future maintenance costs associated with the new signs unless 
otherwise provided or allowed under the laws of the State of Illinois. 
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Section 6 Special Provisions. The Company shall complete and submit the Project 
Manager Information portion of the Project Status Report sheet, attached as Exhibit 1, 
along with this executed Agreement. 

The Company shall file its Progress Status Report, attached as Exhibit 1, within six (6) 
month intervals from the date of Commission Order subsequent to this Agreement with 
the Director of Processing and Information of the Commission's Transportation Bureau. 
The Progress Status Report shall include the Commission Order's docket number, the 
Commission Order date, the Project completion date as noted in the Commission Order, 
crossing information (Inventory Numbers and Railroad Mileposts), type of improvement, 
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and the name, title, mailing address, phone number, facsimile number and electronic 
mailing address of the Company Project Manager. 

All bills for work specified in Section 2 of this Agreement authorized for reimbursement 
from the Grade Crossing Protection Fund shall be submitted to the Fiscal Control Unit, 
Bureau of Local Roads and Streets, Illinois Department of Transportation, 2300 South 
Dirksen Parkway, Springfield, Illinois 62764. The Department shall send a copy of all 
invoices to the Director of Processing and Information, Transportation Bureau of the 
Commission. All bills shall be submitted to the Department no later than twelve (12) 
months from the completion date specified in the Commission Order approving this 
Agreement. The final bill for expenditures shall be clearly marked "Final Bill". The 
Department shall not obligate any funds for the costs of the proposed improvements 
described in this Agreement without prior approval by the Commission. The Commission 
shall, at the end of the 12th month from the completion date specified in the Commission 
Order approving this Agreement or any Supplemental Order@) issued for this Project, 
notify the Department to de-obligate all residual funds accountable for installation costs 
for this Project. Notification may be by regular mail, electronic mail, fax or phone. 

Pro ress payment for material will be based upon the unit prices of materials, plus 

installed by the Company during the billing period. 

Section 7 Billing: For all work specified in Section 2 of this Agreement, and authorized 
by an Order of the Commission, the Company shall provide sufficient documentation for 
all bills. The minimum documentation requirements are: 

ad 2 itives, as shown on Exhibits D-I, D-2, E-I and E-2, and the quantities of materials 

a) Material - An itemized list of all materials purchased and installed at 
crossing locations. If materials purchased are installed at multiple 
crossing locations, a notation must be made to identify the crossing 
location. 

b) Incidental Charaes -An itemized list of all incidental charges along with a 
written explanation of those charges. 

c) Service Dates - Invoice shall include the beginning and ending date of the 
work accomplished for the invoice. 

d) Final or Proqressive - Each invoice shall be marked as a Progressive or a 
Final Invoice. 

e) Reference Numbers - Each invoice shall include the AAWDOT numbers, 
the ICC order number and the state job number when federal funds are 
involved. 

9 Locations - Each invoice shall show the locations, with the street names 
and AAWDOT crossing inventory numbers. 

Section 8 
or assigns. 

This Agreement shall be binding upon the parties hereto, their successors 
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In Witness Whereof, the parties have caused this Agreement to be executed by their duly 
authorized officers, as of the dates indicated on their respective Execution Pages, 
attached hereto. 

Executed by the Commission this 18'h day of October, 2005. -- Michael E. Stead 

Rail Safety Program Administrator 

Attest: 

\3 ; 
Richard Daniels 
Rail Safety Specialist 
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Illinois Commerce Commission Stipulated Agreement No. 11 30 concerning renewal 

of crossbuck signs and installation of yield signs at selected Norfolk Southern 

Railway Company highway-rail grade crossings located in Illinois. 

Executed by the STATE this 

day of 

DEPARTMENT 
STATE OF ILLINOIS 

f- 
Timothy W. Martin, r , bn;lois Department of Transportation 



MAY 09 2006 09:21 FR G W WOODS 404 527 2580 TO 712177857404 P ,02102 

Illinois Commerce Commission Stipulated Agreement No. 1130 concerning renewal 

of crossbuck signs and installation of yield signs at selected Norfolk Southern 

Railway Company highway-rail grade cmssings located in Illinois. 

Executed by the Companythis 9 *day of -9 200 i 

NORFOLK SOUTHERN RAILWAY 
COMPANY 

** TOTFtL PFtGE.02 ** 
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Exhibit D-I 

Preliminary Estimate of Cost - 
Installation of CrossbucWYield Sign Materials at Single Track Passive Public At-Grade Crossing In the 

State of Illinois at a Location Where Stop Signs are Not Present 

. 
Description 

Preliminary Estimate of Cost far Materials 

I 

Unit 

1 

2 

3 

4 

5 
6 
7 
6 

9 

10 
11 
12 
13 

Set 

Ea. 

Ea. 

Ea. 

Ea. 
Ea. 
Ea. 
Ea. 

Ea. 

Ea. 

Crossbuck Blades - 48" X 9" BhV HI/= Dogbane, black on white. 
(Set = 1 Railroad 8.1 Cmssing Sign) 
Reflective Strip, front of Post - T'x 35-1/4" high intensity sheeting on 0.040 
aluminum strip. 
Reflective Strip, Back of Post ~ Y x 761/4" high intensity sheeting on 0.040 aluminum 
strip. 
Yield Sign, R1-2 - 38' x W x 38' high intensity sheeting on .080 
aluminum, white copylborder on a red background. 
Passive Grade Decal - 9 x I O "  BNV 
Road Name/DOT No. Decal - 10" x 518" 
Crossing Post - 4" x 4" x 1FY-O". treated timber. 
Crossbuck Mounting Kit ~ 2 ea. 3/6"x 51/Y steel hex head machine 
bok, washer and nut. ail galvanized. 
Yield Sign Mounting Kit ~ 2 ea. 3/8" x 51fZ steel Hex head machine 
bolt. washer and nut, all galvanized. 
Reflective Strip Mounting Kit - 10 ea. 3/8" x T' lag screw, galvanized. 
Material Handling - 5% 
FreighVDistribution - 5% 
Contingencies - 10% 

I I '  Preliminary Estimate 
I 

1 

2 

3 

Preliminary Estimate of Cost to install 
I 
Labor 
a. Foreman 
b. Lead Carpenter 
c. Signal Maintainer 
Equipment 
a. Tractor - with rear auger and trailer 
Contingencies - 10% 

Hr. 
Hr. 
Hr. 

Hr. 

I Preliminary Estin 

- 
Unit 
Price - 

w.34 

$2.31 

$4.98 

$21.30 

$3.15 
$0.75 

$21.3 
$1.7C 

$1.7C 

$4.m 

- 
:est for - 

$31 .o 
$30.0 
$35.5 

$16.1 

- 
$Of cmt - 

- 
No. 
Units - 

2 

2 

2 

2 

2 
2 
2 
2 

7. 

2 

- 
arials . - 

2 
6 
2 

3 

- 
nstali . - 

Total Preliminary Estimate of Cost for Passive Public At-Grade Cmssings With Single Track and Stop Sins Are Not Present 

Estimated 
cost 

$138.6€ 

$4.65 

$9.% 

$42.w 

$6.30 
$I.% 

$42.7C 
W.4c 

$3.a 

W.M: 
$13.06 
$13.06 
$28.72 

W16.M: 

$62.1 
$iao.i 

$71.1 

$54.5 
$36.7 

$404.7 

$7b720.7A 

Exh. D-I - ILXbuck Estimate - SlngieTrack No Stop Signs Rev 071 105 



0 Exhibit D-2 

Itern 

No. 

Preliminary Estimate of Cost - 
Installation of CrossbucWield Sign Materials at Multiple Track Passive Public AtCrade Crossing In the 

State of Illinois at a Location Where Stop Signs are Not Present 

Cescription 

1 

2 

3 

4 

5 
6 
7 
8 
9 

10 

11 
12 

13 
14 
15 

I I I I  Preliminary Estimate of Cost for Materials 

Crossbuck Blades - 48" X 9 BMI H l i W  Dogbane, black on whte. 
(Set = 1 Railroad & 1 Cmssing Sign) 
Reflective strip. Front of Post - 2" x 35114' high Intensity sheeting on 0.040 
aluminum strip. 
Reflective Strip, Sack of Post - 2' x 87' high intenslty sheeting on 0.040 aluminum 
strip. 
Meld Sign, R1-2 ~ 36' x 3Y x 37 high Intensity sheeting on ,080 
aluminum, white copylbarder on a red background. 
Passive Grade Decal - 9" x lo" 8MI 
Road NamdDOT No. Decal - 10" x 518" 
Crossing Post - 4' x 4' x 18'-0", treated timber. 
Number of Tracks Sign - 27' x 18, BMI 
Crossbuck Mounting Kit ~ 2 ea. 3/8" x 5 1 P  steel hex head machine 
bok, washer and nut, a11 galvanized. 
Yield Sign Mounting Kit - 2 ea. 3/8" x 5-112" steel hex head machine 
bok, washer and nut, a11 galvanized. 
Reflective Strip Mounting Kit - 11 ea. 318" x 2' lag screw, galvanized. 
Number of Tracks Sign Mounting Kit - 2 ea. 318" x 2' lag screw, 
galvanized. 
Material Handling - 5% 
FreightDistribution - 5% 
Contingencies ~ 10% 

$62.14 
$180.12 
$71.14 

$54.54 
$36.79 

Set 

1 

2 

3 

Ea. 
Ea. 

Ea. 

Labor 
a. Foreman 
b. Lead Carpenter 
c. Signal Maintainer 
Equipment 
a. Tractor - with rear auger and trailer 
Contingencies - 10% 

Ea. 
Ea. 
Ea. 
Ea. 
Ea. 

Ea. 

Ea. 
Ea. 

$69.34 

$2.31 
$5.68 

$21.30 

$3.15 
$0.75 
$30.00 
$27.1 1 
$1.70 

$1.70 

$4.40 
$ 0.80 

2 

2 
2 

2 

2 
2 

$138.68 

$4.62 
511.36 

$42.60 

$6.30 
$1.50 

w0.w 
$54.22 
$3.40 

8.40 

$8.80 
$1.60 

$1 6.82 
$1 6.82 
537.01 

c Preliminary Estimate of Cost for Materials - I 
I I I I 

I I I 

$407.14 

Preliminary Estimate of Cost to Install 

I 
Hr. 
Hr. 
Hr. 

Hr. 

$31.07 
$30.02 
$35.57 

$18.18 

I 1 I I I I 

I 
Preliminary Estimate of Cost to install - I $404.73 

I 
Total Preliminary Estimate of Cmt for Passive Public At-Grade Crmsings Wnh M~ltrple Tracks and Stop Signs Are Not Present - I $81 1.87 

EXh. D-2 - IWbuck Estimate - Multiple Tracks No Stop Signs Rev 071 105 



Exhibit E-1 

Unit 
Unit Price 

Set $69.34 

Ea. 54.98 

Ea. 54.98 

Ea. $3.21 
Ea. 521.35 
Ea. 51.70 

Ea. $5.60 
Ea. $0.80 

nate of Cast for 

Preliminary Estimate of Cost - 
Installation of Crossbuck Materials at Single Track Passive Public AtGrade Crossing In the State of 

Illinois at a Location Where Stop Signs are Present 

No. 
Units 

2 

2 

2 

2 
2 
2 

2 
2 

Materials. 

Item 
No. Dfsxiption 

I 

1 

2 

3 

4 
5 
6 

7 
8 
9 
10 
11 

Prel'minary Estimate of Cost for Matedais 

I 
Crossbuck Blades - 48" X 9" BNV HI/= Dogbone, black on white. 
(Set = 1 Railroad & 1 Crossing Sign) 
Reflective Strip, Front of Post - 2' x 7644' high intensity sheeting on 0.040 
aluminum strip. 
Reflective Strip, Back of Post - 2' x 7644'  high intensity sheeting on 0.040 
aluminum strip. 
Passive Grade Sign - 12' x 5". BMI,  ENGMU) 
Crossing Post - 4' x 4" x IS-O", treated timber. 
Crossbuck Mounting Kit - 2 ea. 3/8" x 51/2' steel hex head machine 
bit, washer and nut, all galvanized. 
Reflective Strips Mounting Kit - 14 ea. 38" x 2 lag screw, galvanized. 
Passive Grade Sign Mounting kll~ 2 ea. 38'' x 2' lag screw, galvanized. 
Material Handling - 5% 
FreighVDistribution - 5% 
Contingencies- 10% 

1 

2 

3 

Preliminary Estimate of Cost to Install 
I 
Labor 
a. Foreman 
b. Lead Carpenter 
c. Signal Maintainer 
Equipment 
a. Tractor ~ with rear auger and trailer 
Contingencies - 10% 

I Total Preliminary Estimate of Cost for Passive Public At-Grade Crossings Wlh Single Track and Stop Signs Are Present. 

Estimated 
cost 

$138.68 

59.96 

59.96 

56.42 
$42.70 
$3.40 

51 1.20 
51.30 

51 I .m 
51 I .m 
524.63 

$270.94 

$62.1. 
5180.1: 
$71.1< 

$54.5. 
W.7! 

$404.7: 

$675.68 

Exh. E-I . ILXbuck Estimate ~ Single Track Stop Signs Rev 071105 



Exhibit E-2 

Preliminary Estimate of Cost - 
Installation of Crossbuck Materials at Muttiple Track Passive Public At-Grade Crossing In the State of 

Illinois at a Location Where Stop Signs are Present 

Unit 
Price 

$69.34 

$3.09 

$4.98 

$3.21 
$21.35 
$27.11 

$1.70 

$4.80 
$0.80 
$0.80 

:ost for 

nm 
No. Description 

I 

No. 
Units 

2 

2 

2 

2 
2 
2 
2 

2 
2 
2 

Materials 

I 

I 
Preilmlnary Estimate of Cost for Materials 

1 

2 

3 

4 
5 
6 
7 

8 
9 
10 
11 
12 
I 3  

Crossbuck Blades - 48 X g. B M I  H1/6063 Dogbom, black on white. 
(Set = 1 Railroad & 1 Crossing Sign) 
Reflective Strip, Front of Post - 2" x 47-1/4' high intensity sheeting on 0.040 
aluminumstrip. 
Reflective Strip, Back of Post - 2' x 76-1/$' high intensity sheeting on 0.040 
aluminum strip. 
Passive Grade Sign ~ IT' x S', BMI. ENGOBO 
Crossing Post ~ 4" x 4" x 18-0". treated timber. 
Number of Tracks Sign - 27" x 18", BMI 
Crossbuck Mounting Kit - 2 ea. 3/8" x 5-1/2' steel nex head machine 
bit, washer and nut, all galvanized. 
Reflective Strips Mounting Kit ~ 12 ea. 3/8'x2' lag screw, galvanized. 
Number of Tracks Sign Mounting Kit - 2 ea. 318' x T' lag screw, galvdnked. 
Passive Grade Sign Mounting Kit - 2 ea. 318" x 2" lag screw, galvanized. 
Material Handling - 5% 
FrelghUDlstdbutlon - 5% 
Contingencies - 10% 

1 

2 

3 

- 
Unit - 

Set 

Ea. 

Ea. 

Ea. 
Ea. 
Ea. 
Ea. 

Ea. 
Ea. 
Ea. 

- 
nate - 

Hr. 
Hr. 
Hr. 

Hr. 

- 
Estii - 

Labor 
a. Foreman 
b. Lead Carpenter 
c. Signal Maintainer 
Equipment 
a. Tractor - with rear auger and trailei 
Contingencies - 10% 

1 Total Preilmlnaty Estimate of Cost for Passive PuMlc At-Grade Cmssings Wth Muniple Tracks and Stop S~ns are Present 

EXh. E-2 - ILXbuck Estimate ~ Multiple Tracks Stop Signs Rev 071 105 



STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

Norfolk Southern Railway Company; 
State of Illinois, Department of Transportation 

Stipulated Agreement regarding improving public safety at T05-00XX 
selected Norfolk Southern Railway Company public highway 
-railroad grade crossings located in Illinois by renewal of 
crossbuck signs and the installation of YIELD signs. 

DRAFT ORDER 

By the Commission: 

On , zoo-, ,200-, and ,200-, the Staff 
of the Illinois Commerce Commission (Commission), the Norfolk Southern Railway 
Company (Company) and the Illinois Department of Transportation (Department) 
respectively, executed the Stipulated Agreement No. 11 30 according to the provisions 
of Section 18c-7401 of the Illinois Commercial Transportation Law. The Stipulated 
Agreement, which is appended hereto, provides for renewal of crossbuck signs and the 
installation of YIELD signs at the Company's public rail- highway grade crossings with 
passive marking in Illinois. Crossings with STOP signs will receive crossbuck renewal 
only. Stipulated Agreement No. 1130 contains estimates of cost to accomplish the 
improvements and a division of cost among the parties and the Grade Crossing 
Protection Fund (GCPF or Fund) of the Motor Fuel Tax Law. 

The Commission, having given due consideration to the Stipulated Agreement, 

The Commission has jurisdiction over the parties and the subject matter of 
this proceeding; 

Lists of the Norfolk Southern Railway Company's 340 public highway- 
railroad grade crossings subject of this proceeding are attached as 
Exhibits A and B of the Stipulated Agreement appended hereto; 

The parties agree that in the interest of public safety the improvements as 
set forth in Section 2 of the Stipulated Agreement, appended hereto 
should be performed; 

It is fair and reasonable that the Secretary of the Illinois Department of 
Transportation through the GCPF of the Motor Fuel Tax Law and the 
Norfolk Southern Railway Company should be directed to bear their 
respective portions of the actual cost of the proposed improvements as set 
forth in Section 5 of the Stipulated Agreement appended hereto; 



T05-00XX 

625 ILCS 5/18c-1701 and 1704 require each “person,” as defined by 
Section 18c-1104, to comply with every regulation or order of the 
Commission. These sections further provide that any person who fails to 
comply with a Commission regulation or order shall forfeit to the state not 
more than $1,000 for each such failure, with each day’s continuance of the 
violation being considered a separate offense. While the Commission 
expects all parties to comply with this Order in all matters addressed 
herein and in a timely manner, the Commission advises that any failure to 
comply may result in the assessment of such sanctions. 

Any person making a Request for an Extension of Time up to 30 days to 
complete a project ordered by the Commission must file a request with the 
Director of Processing and Information no later than 14 days in advance of 
the scheduled deadline. An Administrative Law Judge will consider and 
decide the request. 

Any person making a Request for an Extension of Time that exceeds 30 
days must file a Petition for Supplemental Order with the Director of 
Processing and Information no later than 21 days in advance of the 
scheduled deadline. The Commission will decide Petitions for Supplemental 
Orders. 

Requests for Extension of Time and Petitions for Supplemental Orders must 
include the reason(s) the additional time is needed to complete the work and 
the time within which the project will be completed. Prior to submitting a 
Request for Extension of Time or a Petition for Supplemental Order, the 
person must notify the Commission’s Rail Safety Program Administrator that 
it is unable to complete the project within the ordered timeframe. 

The Commission or its Administrative Law Judge reserves the right to deny 
Petitions for Supplemental Orders and Requests for Extension of Time, if the 
reason(s) supporting the request is (are) insufficient or where it appears the 
person has not made a good faith effort to complete the project within the 
allotted time. Failure of the Commission or Administrative Law Judge to act 
on a pleading prior to the deadline means the originally ordered completion 
date remains in effect. 

IT IS THEREFORE ORDERED that the terms of Stipulated Agreement No. 1130, 
executed by Staff of the Commission, Norfolk Southern Railway Company and the 
Illinois Department of Transportation on 3 200-, , 200-, and 

, 200-, respectively, be and they are hereby accepted and required to be 
met by the aforesaid parties. 

IT IS FURTHER ORDERED that the Norfolk Southern Railway Company be, and 
it is hereby required and directed to proceed immediately in performing the 
improvements as set forth in Section 2 of the Stipulated Agreement, appended hereto, 
and shall thereafter maintain same. The Norfolk Southern Railway Company shall 
complete the work within eighteen (18) months from the date of this Order. 
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IT IS FURTHER ORDERED that the cost of making the improvements 
hereinbefore required shall be divided among the parties and the Grade Crossing 
Protection Fund of the Motor Fuel Tax Law as set forth in Section 5 of the Stipulated 
Agreement appended hereto. 

IT IS FURTHER ORDERED that all bills for expenditures authorized for 
reimbursement from the Grade Crossing Protection Fund shall be submitted to the 
Fiscal Control Unit, Bureau of Local Roads and Streets, Illinois Department of 
Transportation, 2300 South Dirksen Parkway, Springfield, Illinois 62764. The 
Department shall send a copy of all invoices to the Director of Processing and 
Information, Transportation Bureau of the Commission. All bills shall be submitted no 
later than twelve (12) months from the completion date specified in this Order. The final 
bill for expenditures from the Company shall be clearly marked "Final Bill". All bills shall 
meet the minimum documentation requirements set forth in Section 7 of the Stipulated 
Agreement, appended hereto. The Department shall not obligate any assistance from 
the Grade Crossing Protection Fund for the cost of proposed improvements set forth in 
Section 2 of the Stipulated Agreement, appended hereto, without prior approval by the 
Commission. The Commission shall, at the end of the 12'h month from the completion 
date specified in this or any Supplemental Order, notify the Department to de-obligate 
all residual funds accountable for installation costs for this project. 

IT IS FURTHER ORDERED that the Norfolk Southern Railway Company, at six 
(6) month intervals from the date of this Order, shall submit a Project Status Report, 
attached as Exhibit 1 of the Stipulated Agreement, with the Director of Processing and 
Information, Transportation Bureau of the Commission, stating the progress it has made 
toward completion of its work herein required. Each Project Status Report shall include 
the Commission Order Number, the Order date, the project completion date as noted in 
the Order, crossing information (Inventory Numbers and Railroad Mileposts), type of 
improvement, and project manager information (the name, title, mailing address, phone 
number, facsimile number and electronic mailing address of the employee responsible 
for management of this project). 

IT IS FURTHER ORDERED that the Norfolk Southern Railway Company, within 
five (5) days of the completion of the work herein required of it, shall submit United 
States Department of Transportation Inventory Forms (61 80.71 ), to the Federal Railroad 
Administration, the Chief of Data Services at the Illinois Department of Transportation, 
and the Director of Processing and Information, Transportation Bureau of the 
Commission. 

IT IS FURTHER ORDERED that the Norfolk Southern Railway Company be, and 
it is hereby required and directed to submit a Project Status Report, to the Director of 
Processing and Information, Transportation Bureau of the Commission, stating that the 
work herein required of it has been completed. Said Report shall be submitted within 
five (5) days after the project completion date. 

IT IS FURTHER ORDERED that any person making a Request for an Extension 
of Time up to 30 days to complete a project ordered by the Commission must file a 
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request with the Director of Processing and Information no later than 14 days in 
advance of the scheduled deadline. An Administrative Law Judge will consider and 
decide the request. 

IT IS FURTHER ORDERED that any person making a Request for an Extension 
of Time that exceeds 30 days must file a Petition for Supplemental Order with the 
Director of Processing and Information no later than 21 days in advance of the 
scheduled deadline. The Commission will decide Petitions for Supplemental Orders. 

IT IS FURTHER ORDERED that Requests for Extension of Time and Petitions 
for Supplemental Orders must include the reason(s) the additional time is needed to 
complete the work and the time within which the project will be completed. Prior to 
submitting a Request for Extension of Time or a Petition for Supplemental Order, the 
person must notify the Commission’s Rail Safety Program Administrator that it is unable 
to complete the project within the ordered timeframe. 

IT IS FURTHER ORDERED that the Commission or its Administrative Law Judge 
reserves the right to deny Petitions for Supplemental Orders and Requests for 
Extension of Time, if the reason(s) supporting the request is (are) insufficient or where it 
appears the person has not made a good faith effort to complete the project within the 
allotted time. Failure of the Commission or Administrative Law Judge to act on a 
pleading prior to the deadline means the originally ordered completion date remains in 
effect. 

IT IS FURTHER ORDERED that, subject to Sections 18c-2201 and 18c-2206 of 
the Law, this is the final decision subject to the Administrative Review Law. 

By Order of the Commission this - day of ,200-. 

Chairman 
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ILLINOIS COMMERCE COMMISSION 
TRANSPORTATION DIVISION I RAIL SAFETY SECTION 

Reporting Party: 
DockeVOrder #; Date: 
Status Reports Due: 
Ordered Completion Date: 
Completion Report Due': 

PROJECT STATUS REPORT: 

At lease every six (6) months 

See Exhibits I-A, 1-B, I-C and I-D 

TYPE AND STATUS OF WORK: 

The report by Company to the Director of Processing about PROGRESS AND COMPLETION, which reports are to 
be done within six (6) month intervals, shall be done by Company by updated completion informatlon contained on 
each of the following four forms, attached to this Exhibit 1 as sub-exhibits: 

A. Exhibit I-A- "List of materials Installed at single track passive public at-grade Crossings in the State of Illinois at 
locations where stop signs are not present" 

B. Exhibit 1-B - "List of materials installed at single track passive public at-grade crossings in the State of Illinois at 
locations where stop signs are present" 

,,. 

Street Address: 
City, State, Zip: 
Office Phone: 
Office Fax: 
Cellular Phone: 
E-Mail Address: 

C. Exhibit I-C - "List of materials installed at multiple track passive public at-grade crossings in thestate of Illinois at 
locations where stop signs are not present" 

~ 

D. Exhibit I-D - "List of materials installed at multipb track passive puMi at-grade CrosSingS in the State of Illinois at 
locations where stop signs are present" 

N. A. 
Railroad Company: 
Completion reports involving changes to the railroad crossing must include an updated USDOT Inventory Form. 

[ Norfolk Southern Railway Company 

PROJECT MANAGER INFORMATION': 
I Name: 
Title: 
Representing: 

DESCRIPTION OF IMPROVEMENT(S) ORDERED: 
Describe improvements: See the work required by Stipulated Agreement No. 1130. No Form 3 
is required for work covered under Stipulated Agreement No. 1130. 

STIPULATED AGREEMENT NO. 1130 
EXHIBIT 1 Page 1 

, , , , , ! ' / I  


